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PROJECT DESCRIPTION

. . GENERAL

This

project involves the modification of existing Traffic Confrol Signals (pedestrian signals and

pushbuttons) at the intersections of: MD 45 and Pennsylvania Avenue, MD 45 and Chesapeak Avenue & _
MD 45 and Towsontown Boulevard in Baltimore County. MD 45 {York Road) is assumed to run a north-south
direction.

II1. INTERSECTION OPERATfON

" The phas

ing operation af each of the three intersections shall not be changed. The existing semi-actuated

eight-phase contro!ler and NEMA cabinet shall be utilized at each of the three locations.
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The existing pedestrian signals across the north and south legs of MD 45 shall be replaced with
16" LED countdown pedestrian signals. The existing pedestrian signals across the east and west
legs of Pennsyivanig Avenue shall remain the same.

and Chesapedke Avenus

The existing pedestrian signals across the north and south legs of MD 45‘sh0t} be replaced with
16" LED countdown pedestrian signals. The existing pedestrian signals aocross the east and west
- {egs of Chesapecke Avenue shall remain the same.

and Towsontown Boulevard

The existing pedestrian signals and pushbuttons across the north and south legs of MD 45 shall be -
repiaced with 16" LED countdown pedestrian signals and new pushbuttons. The existing pedestrian
signals across the east dhd=west legg of Towsontown Boulevard shall remain the same.

The existing pedestrian signals and pushbuttons across the west leg of Towsontown Boulevard
shall be replaced with new 16" LED countdown pedestrian signals and new pushbuttons.

The existing left turn phase for eastbound Towsontown Boulevard shall be modified
to an exclusive/permissive (E/P) left. turn phase. ' :

[1I. SPECIAL NOTES

The Contractor shall be responsible for terminating all signal cables,
excluding interconnect. to the appropriate terminals and shali properiy
labe! each cable.

All controller cabinet wiring will bé performed by the S.H.A. Signal Shop
Contact Mr. £d Rodenhizer at (410) 787-7650 seventy-two hours in
advance of intended work. - 4 '

Al undergrdund and overhead utilities shown on these plans are schematic only

and may not be complete. The Contractor shall -be responsible for notifying Miss Utility

prior to construction so that all utilities may be located in the field. If the Contractor
perceives that a conflict between the utilities and the traffic signal will occur, the
Contractor shall notify the Project Engineer immediately so that the conflict may be resolved.

EQUIPMENT LIST

EQUIPMENT TO BE SUPPLIED BY S.H.A.. .
THERE IS NQ EQUIPMENT TQ BE SUPPLIED BY THE SHA.

EQUIPMENT TO BE FURNISHED AND/OR INSTALLED 8Y THE CONTRACTOR

DESCRIPTION : QUANTITY

Maintenance of traffic per 2 X EA
‘assignment.

Furnish and install 12 heat 1860 LF
, applied white permanent

. : ’ . @
Dvamont MorKinga: | YORK ROAD
. Ly

Furnish and instalt 24" heat 240 LF

appiied white permanent

preformed thermopliastic , _—
pavement markings. 1ol

-4
Removal of existing 2070 LF R
permanenet pavement T
line markings - any width. B &
Furnish and install 16" € EA [T o
1 Way LED Countdown 14
Ped. Signal
Furnish and install pushbutton 4 EA
and sign.
Remove and diSpose of . i EA

existing material and
equipment per assignment.

Relocate ground mounted sign. 17 SF

Furnish and ins%oii red or green 5 EA
ted units for fraffic signal

Furnish and instal! yellow 3 EA
led units for ftraffic signal

BAI

C. EQUIPMENT TO BE REMOVED

All removed signal materials are to become property of the Contractor.
BRUDIS & ASSOCIATES. INC. ‘ :

CONSUL TING ENGINEERS

8220 RUMSEY ROAD  SUITE 110
COLUMBIA, MARYLAND 21045

A10-884-3607  410-8B84-3609{FAX)

MD 45 (YORK ROAD) AND
PENNSYLVANIA AVENUE

PHASE CHART

THERE IS NO CHANGE TO
"THE PHASING CHART

MD 45 (YORK ROAD) AND
PENNSYLVANIA AVENUE

WIRING DIAGRAM

THERE 1S NO CHANGE TO
THE WIRING DIAGRAM

MD 45 (YORK ROAD) AND

'MD_45 (YORK ROAD) AND

TOWSONTQOWN BOULEVARD -

CHESAPEAKE AVENUE

 PHASE CHART

THERE IS NO CHANGE TO TH
THE PHASING CHART |

MD 45 (YORK ROAD) AND MD 45

CHESAPEAKE AVENUE

PHASE CHART

HASING C

(YORK RGAD)

7O (SEE BELOW)

AND

WIRING DIAGRAM

THERE 1S NO CHANGE TO
THE WIRING DIAGRAM

The contact persons for District #4 and 00TS are as fol lows:

"Randal |l Scott, Assistant District Engineer - Traffic, 410-321-2781

- Partet—Witt, Assistant District Engineer — Construction, 410-321-2821

.Dan Samluck -

Steve Marciszewski., Assistant District Engineer — Maintenanace, 410-321-2761

CUtility Engineer, 410-321-2841
Michael Pasquariello

Richard L. Daff. Sr., Chief Traffic Operations Division, 410-787-7630

Edward D. Rodenhizer, Chief Signol OperoTions..410—787—7652
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A - WIRING KEY:

-2 YORK ROAD

TOWSONTOWN BOULEVARD  ®
WIRING DIAGRAM

C - | '
TR e quieE 70 (se BELOW)
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A8 -~ USE EXISTING ELECTRICAL CABLE

REDLINE REVISION — FEBRUARY 28, 2007

EASTBDUND.TQWSDNTDWN BOULEVARD:
CHANGE EXISTING LEFT TURN PHASE TO AN
EXCLUSIVE/PERMISSIVE (E/P) PHASE.

PEENSYLVANIA

STATE OF MARYLAND
DEPARTMENT OF TRANSPORTATION
~ STATE HIGHWAY ADMINISTRATION

. OFFICE OF TRAFFIC & SAFETY
TRAFFIC ENGINEERING DESIGN DIVISION

MD 45 QORK ROADE& e

VE, CHESAPEAKE AVE

& TOWSONTOWN BLVD .
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